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Amendment No. 003
RFP No. 080015

This Amendment No. 003 is issued to the above referenced RFP Numb:r in order to:

1. Identify an attendee to the site visit held on March 7, 2008 that v/as omitted from the list
of attendees provided in Amendment No. 002,

Mokhless Al-Hariri
GDG CONSTRUCTION
malhariri@gdgcorp.com
(202) 857-0060

2. Answer any questions asked as of March 20, 2008,

3. Delete the clause AOC52.232-9 Payment of Interest for Contracior Claims from the
solicitation, and

4. Delete the previous version of AOC52.233-1 Disputes dated Jun 2004 and replace it with
AOC52.233-1 Disputes dated March 2008, which reads as follows:

A0C52.233-1 Disputes (Mar 2008)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613) and as modified by Section 1501 of Title I of Division H of the Ccnsolidated
Appropriations Act, 2008, Pub. L. 110-161. (31 U.S.C. 702 NOTE).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be
resolved under this clause.

(c) “Claim,” as used in this clause, means a written demand or written assertion by one of the
contracting parties seeking, as a matter of right, the payment of money n a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating to this
contract. However, a written demand or written assertion by the Contrz ctor seeking the payment
of money exceeding $50,000 is not a claim under the Act until certified. A voucher, invoice, or
other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to a claim under the Act, by conplying with the
submission and certification requirements of this clause, if it is disputec. either as to liability or
amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless ctherwise stated in this
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a
written decision. A claim by the Government against the Contractor shall be subject to a written
decision by the Contracting Officer. For the purposes of this clause, all final decisions shall be
rendered by the Architect of the Capitol’s Director or Deputy Director, Procurement Division.



(2)() The Contractor shall provide the certification specified in paragriph (d)(2)(iii) of this
clause when submitting any claim exceeding $50,000.

(ii) The certification requirement does not apply to issues in controver:y that have not been
submitted as all or part of a claim.

(iii) The certification shall state as follows: “I certify that the claim is raade in good faith; that
the supporting data are accurate and complete to the best of my knowle 1ge and belief; that the
amount requested accurately reflects the contract adjustment for which the Contractor believes
the Government is liable; and that I am duly authorized to certify the cl1im on behalf of the
Contractor.”

(3) The certification may be executed by any person duly authorized tc bind the Contractor with
respect to the claim

(e) For Contractor claims of $50,000 or less, the Contracting Officer i ust, if requested in
writing by the Contractor, render a decision within 60 days of the request. For Contractor-
certified claims over $50,000, the Contracting Officer must, within 60 clays, decide the claim or
notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer’s decision shall be final unless the Contractor appeals, within ninety
days of receipt of a Contracting Officer’s decision, to the Government .Accountability Office
Contract Appeals Board, 441 G Street NW, Room 7182, Washington, DC 20548; facsimile 202-
512-9749 or e-mail CAB@gao.gov.

(2) If the claim by the Contractor is submitted to the Contracting Offic r or a claim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree to use
alternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor
shall inform the Contracting Officer, in writing, of the Contractor’s speific reasons for rejecting
the offer.

(h) The Government shall pay interest on the amount found due and ur paid from (1) the date
that the Contracting Officer receives the claim (certified, if required); or (2) the date that
payment otherwise would be due, if that date is later, until the date of payment. With regard to
claims having defective certifications, as defined in FAR 33.201, interest shall be paid from the
date that the Contracting Officer initially receives the claim. Simple in:erest on claims shall be
paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury Secretary cluring the pendency of the
claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final
resolution of any request for relief, claim, appeal, or action arising under or relating to the
contract, and comply with any decision of the Contracting Officer.



CONSTRUCTION OF 2009 PRESIDENTIAL INAUGURAL STANDS
WASHINGTON, D.C.
RFP No. 080015

CLARIFICATION QUESTIONS AND ANSWERS

1. Question: During the initial site meeting we were advised that the Contractor’s field
office/trailer would be provided by the government.

Answer: NOT TRUE.
Does that also apply to the contractor’s toilets shown on Sheet A100?

Answer: THE CONTRACTOR SUPPLIES BOTH THE TRAILER AND THE
PORTABLE TOILET(S). GOVT. SUPPLIES ELECTRICAL AND TELEPHONE
CONNECTIONS ONLY, BUT NO EQUIPMENT.

2. Question: Sheet A100. Several details/notes refer to drawings 410, 411, and 412. These
drawings are not included in the documents provided to us. Is this scopz of work not part of this
contract?

Answer: DRAWINGS 410, 411, AND 412 ARE ALL SPECIFIC TO THE SITE
APPRUTENANCES WHICH ARE OF NO CONCERN TO THE INAUGURAL STANDS
CONTRACTOR. THE APPURTENANCES ARE PROVIDED UNDER A SEPARATE
CONTRACT BY A DIFFERENT COMPANY. LOCATIONS OF SITE
APPURTENANCES ARE SHOW ON THE DRAWINGS FOR INFORMATIONAL
PURPOSES ONLY. INAUGURAL STANDS BIDDERS ARE TO EXCLUDE THE
APPURTENANCES FROM THEIR WORK.

3. Question: Sheet A100. There are three press scaffold structures shown: Stage Right
Scaffolding, Scaffold “B”, and Scaffold “C”. However, sheet A102, as well as sheets A803,
A804, and A805 show only two scaffold structures that are positioned differently. Please clarify.

Answer: THE LOCATION OF THE SCAFFOLDS ON SHEET A100 IS INCORRECT.
THE CORRECT POSITIONING FOR THE MEDIA SCAFFOLDING IS SHOWN ON
A102, A802,803,804, & 805.

4. Question: Sheet A100. A note on the upper right side states: “Construct 2° wide wire trench
to middle of House wing.” Please clarify extent of this work and provice related detail.

Answer: THE LENGTH OF THE UPPER TERRACE WIRING TRENCH IS
INDICATED ON A-100. THE DETAIL OF IT IS SIMILAR TO DETAIL 2/A102 WITH
THE EXCEPTION THAT THE REMOVEABLE FLAT CENTER. AREA IS TO BE 24”
WIDE AND NOT 48” WIDE.
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5. Question: Sheet A101. During the site visit we were shown a center removable section of
the stone balustrade. However, on this drawing another section of the s:one balustrade, located
on stage right, is referenced and detailed on sheet A403. Please clarify if the intent is to modify
this section to also become a removable rail.

Answer: IF THE SENATE COMMITTEE DECIDES TO PROCEED WITH THE
SECOND EGRESS PATH (WHICH WOULD REQUIRE THE SECOND REMOVEABLE
SECTION OF STONE RAILING), THEN WE WILL PROCEED I'O HAVE THAT
WORK DONE UNDER A SEPARATE STAND ALONE CONTRACT IN ADVANCE OF
THE MOBILIZATION BY THE INAUGURAL STANDS CONTEACTOR. BIDDERS
ON THE INAUGURAL STANDS SHOULD OMIT THE WORK OF MODIFYING THE
STONE RAILING FOR THE SECOND EGRESS PATH. THAT WAS INDICATED AS
AN OPTION AND WE WILL NOT BE EXERCISING THAT OPTION WITH OUR
STANDS CONTRACTOR. IF IT HAPPENS (STILL T.B.D.), WE’LL HAVE IT DONE
AND COMPLETE BEFORE THE STANDS CONTRACTOR ARRIVES ON SITE.

6. Question: Sheet A102. Please advise of the length of the trench (section 2/A102) on the west
side of the Camera Tower. Also, the trench on the east side (section 4//1102) appears to be
intersected by another north-south trench running parallel to the “Barricade Fence” and labelled
“Utility Trench with Removable Cover”. The trench length is only partially indentified. Please
clarify.

Answer: THE LENGTH OF THE EAST/WEST WOOD CONSTRUCTION TRENCH IS
INDICATED ON A700,701 & 702. THE INDICATED N/S TRENCH IS PRE-EXISTING.
THERE ALREADY IS A CABLE PATHWAY UNDER THE LOV/ER TERRACE AND
THERE ARE LIFT-OUT PAVER SECTIONS THAT ALLOW ACCESS FOR PULLING
WIRES THRU THE PRE-EXISTING TROUGH THAT’S BENEATH THE CONCRETE
TERRACE SURFACE. ONLY THE EAST/WEST CABLE TREINCH IS TO BE
PROVIDED BY THE STANDS CONTRACTOR. THE NORTH/f OUTH CABLE
TRENCH IS PRE-EXISTING.

7. Question: Detail 6/A102 shows the wood wall section set on top of a 1” plywood base with
no sleepers/nailers. Is the intent to have a '2” plywood sub-base with 2" plywood layer on top?

Answer: THE 1” PLYWOOD BASE ALLOWS THE WALL AND THE ANGLED 2x4
BRACES TO BE TIED TOGETHER SECURELY SO THAT THE. WALL STRUCTURE
IS SELF SUPPORTING. THIS AVOIDS THE NEED TO FASTEN ANYTHING TO THE
CONCRETE BELOW.

8. Question: Sheet A103. One safe room (south side) is clearly labellcd as supplied and
installed by U.S.C.P. However, sections 2 and 3 refer to multiple “Safe rooms...” Please clarify
the intended scope of work and if the sections apply to the north safe rcom only.

Answer: THE SAFE ROOM ON THE SOUTH SIDE IS A PREFAB UNIT THAT IS
SUPPLIED AND INSTALLED BY THE GOVERNMENT. THE STANDS



CONTRACTOR IS ONLY RESPONSIBLE FOR CONSTRUCTION OF A SINGLE
SAFE ROOM ON THE NORTH SIDE.

9. Question: Sheet A200. Is the top of the framed 2x4 perimeter walls: self-capped? Or is it
capped with a 2x6 wood profile?

Answer: TOP OF PERIMETER WALL IS DETAILED IN 6/A40'.

10. Question: Sheet A201. On elevation 1/A201, the GFR balustrade appears to have open (see
through) arches. However, sections 1/A502 and 2/A502 suggest otherwise. Please clarify.

Answer: THERE ARE OPEN SEE THRU ARCHES. BOTH OF THE DETAILS SHOW
THE DETAILS OF CONSTRUCTION IN THE IMMEDIATE AREA OF THE POST
SECTIONS THAT ALTERNATE WITH THE OPENINGS.

11. Question: Sheet A201. The bulletproof glass is marked N.I.C. “Furnished and Installed by
Government” but section 2/A502 has it “Provided by Government & Ir stalled by Contractor.”
Please clarify.

Answer: THE BULLETPROOF GLASS IS SUPPLIED AND INSTALLED BY THE U.S.
SECRET SERVICE. THE STANDS CONTRACTOR MUST COORDINATE HIS
SUPPORTING WOOD STRUCTURE AND THE NECESSARY BLOCKING AS
INDICATED ON THE DRAWINGS. THE GLASS SIZES ARE PRE-DETERMINED.
THE SECRET SERVICE ALREADY HAS THOSE PROTECTIVE GLASS PANELS ON
HAND AND THEY INSTALL THEIR GLASS. THE STANDS CONTRACTOR MUST
COORDINATE HIS WORK SO THAT IT JIVES WITH THE SIZ.ES OF THE PRE-
EXISTING BALLISTIC GLASS. THE AOC’S C.0.T.R. FACILITATES THIS
COORDINATION.

12. Question: Please clarify if the west-facing access doors, to the left and right of the
president’s stand, are to be covered with ¥4” steel plates. If yes, will the steel plates be pre-cut or
do they need to be field cut?

Answer: THE SECRET SERVICE ALSO ALREADY OWNS THE %” STEEL PLATES.
THOSE ARE DELIVERED TO THE JOBSITE AND THE STANDS CONTRACTOR IS
RESPONSIBLE FOR INSTALLING THEM. NO MODIFICATIONS TO THE STEEL
PLATES ARE REQUIRED (OR ALLOWED)

13. Question: Sheet 400. A note in lower middle states: “Hand and guardrails are existing.
Contractor shall remove from storage....” Please clarify if all Hands and Guardrails are covered
by this note.

Answer: THE WELDED STEEL PIPE HANDRAILS WHICH WERE USED IN 2005
WERE RETAINED AND PUT INTO STORAGE. THOSE ARE TO BE PICKED UP
FROM THE AOC’S WAREHOUSE IN FT. MEADE, MD., AND BROUGHT TO THE
JOB SITE AND INSTALLED BY THE STANDS CONTRACTOR. THE LAYOUT OF



THE STAGE AND SEATING AREAS REMAINS UNCHANGED FROM THE 2005
EVENT AND THE EXISTING RAILS SHOULD BE LARGELY RE-USEABLE. SOME
ADJUSTMENTS TO THE EXISTING RAILING SECTIONS ARE TO BE EXPECTED
AS NECESSARY TO OVERCOME MINOR VARIATIONS BET'VEEN THE TWO
CONSTRUCTION EVENTS (2005 vs 2009)

14. Question: Sheet A403 and A500. The details are not cross-referer ced. Please clarify.

Answer: THE MODIFICATION OF THE STONE BALLUSTRADE IS TO BE
EXCLUDED FROM THE BIDS AND SO IT’S NO NECESSARY TO CLARIFY THE
DRAWING THAT DETAILS THE MODIFICATION OF THAT STONE RAILING.
THE DETAILS WHICH REFERENCE THE BALLISTIC GLASS) ARE NOT
REFERENCED BUT THEY ARE SIMPLE IN NATURE AND SELF EXPLAINATORY
FOR THE PURPOSE OF BIDDING THE PROJECT. THE CROSS REFERENCE
NUMBERS WILL BE ADDED TO THE DRAWING AT A LATER DATE.

15. Question: Sheet A501. Partial Elevation 2/A501 shows a scaffolding installation between
the columns and an installation wrapping around the single columns. P ease clarify:

1. Is the face of the scaffolding between the columns set behind the bal istrade? SEE BELOW
2. Where there are double columns as indicated on elevation 1/A501 ard plan 3/A501, is the
scaffolding wrapping around each individual columns or around the do ible columns?

Answer: THE SCAFFOLDING IS BEHIND THE EXISTING RA [LINGS AND IT DOES
NOT SURROUND ANY COLUMNS. THE FACE OF THE 2x4 WOOD MEMBERS
THAT ARE APPLIED TO THE FRONT OF THE SCAFFOLD SECTIONS IS TO BE IN
ALIGNMENT WITH THE CENTERLINE OF THE ROUND COI.UMNS.
GOVERNMENT FORCES USE THOSE WOOD 2x4’S TO FASTIIN DECORATIVE
FABRIC BUNTING THAT ALIGNS WITH THE CENTER OF EACH COLUMN AND
FILLS THE SPACES BETWEEN THEM.

16. Question: Sheet A502 and A503. Section 3/A503 shows the steel plates “Furnished &
Installed by Government.” However, sheet S/103, elevation 4/S103, shows the steel plates
“Provided by the Government and Installed by Contractor.” Please clarify.

Answer: STEEL PLATES ARE SUPPLIED BY THE U.S. SECRET SERVICE AND ARE
INSTALLED BY THE STANDS CONTRACTOR.

17. Question: Sheet A800. Are all the “Center TV Tower” components stored? Does that
include the steel ladder assembly, fall protection enclosure, and rails?

Answer: THE STEEL CENTER TV TOWER IS IN OUTDOOR £ TORAGE AT FORT
MEADE, MD. (including the steel ladder assembly, fall protection enclosure, and rails).
THE STANDS CONTRACTOR IS EXPECTED TO PICK UP THE COMPONENTS,
BRING THEM TO THE JOB SITE, PREP AND REPAINT AS RIIQUIRED, AND TO
ERECT THE TOWER.



18. Question: Sheet A103. On the Safe Room Floor Plan, 1/A103, the: stairs run leading to the
safe rooms do not seem to match what is shown on sheet A101. Please clarify what are the
various floor elevations on the Safe Room Floor Plan.

Answer: THE FULL EXTENT OF THE STAIRS CANNOT BE SEEN ON A101 BUT IT
DOES SHOW CLEARLY ON A103.

19. Question: Sheet A200. Please advise the thickness of the Plexiglas view panels shown on
the West Elevation — Exit Stair, 1/A200.

Answer: PLEXI IS “%4” THICK

20. Question: Sheets A201 & A500. Notes show bullet proof glass as furnished and installed
by the Government and other notes specify installation by the contractcr. Please advise.

Answer: SEE ANSWER TO QUESTION #11 ABOVE
21. Question: Please advise who is to furnish and install Presidential £ .eal.

Answer: THE PRESIDENTIAL SEAL IS SUPPLIED AND INSTALLED BY THE
GOVERNMENT.

22. Question: Sheet A805. Please clarify if the 6’ max. width screen sections can be made to
run full height.

Answer: FULL HEIGHT SCREEN SECTIONS ARE PREFERAELE BUT WE MAY BE
LIMITED BY THE MAXIMUM LENGTH CAPABILITY OF THE MATERIAL
SUPPLIER. SCREENING SECTIONS SHOULD BE PROVIDED IN THE MAXIMUM
LENTHS PRACTICABLE. THIS SPECIFIC ISSUE CAN BE WORKED OUT DURING
THE PRODUCT SUBMITTAL AND APPROVAL PROCESS.



